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March 18, 2010

REQUEST FOR QUALIFICATIONS
Program for Arterial System Synchronization (PASS)

Dear Consultant:

The Metropolitan Transportation Commission (MTC) invites your firm to submit a
Statement of Qualifications (SOQ) to provide technical assistance to Bay Area
jurisdictions through the Program for Arterial System Synchronization (PASS).
Selected Consultant(s) will be expected to provide technical assistance to Bay Area
jurisdictions with retiming traffic signal systems that include signals from multiple
jurisdictions, interact with freeways and state highways, provide transit priority, or have
been developed in conjunction with other regional programs.

This letter, together with its enclosures, comprises the RFQ for this program.
Responses to the RFQ in the form of Statement of Qualifications (SOQ) should be
submitted in accordance with the instructions set forth in this RFQ.

Any addenda to this RFQ that may be issued by MTC will be posted at
http://www.mtc.ca.gov/jobs/contracts/. It is the proposer’s responsibility to check for
addenda to this RFQ and comply with new or revised requirements that may be stated
therein.

Requests for clarification or exception to RFQ provisions must be received no later
than 4:00 p.m., Tuesday, March 30, 2010 to guarantee consideration.

Statement of Qualifications (SOQ) Due Date

Interested firms must submit an original, five (5) hard copies and a scanned PDF copy
(in a CD Rom) of their SOQs by 4:00 p.m., Wednesday, April 7, 2010. SOQs received
after that date and time will not be considered. A submitted SOQ shall be considered a
firm offer to enter into a contract for a period of one hundred eighty (180) days from the
date of submittal.

MTC Contact

SOQs and all inquiries relating to this RFQ should be submitted to the Project Manager
at the address shown below. For inquiries, call 510.817.5936 or e-mail
<vtabjulu@mtc.ca.gov>.

Vamsi Tabjulu, Project Manager
Metropolitan Transportation Commission
Joseph P. Bort MetroCenter
101 Eighth Street
Oakland CA 94607-4700
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Contents of the RFO

This document includes the following sections:

Introduction
Minimum Consultant Qualifications
Proposers’ Conference, Requests for Exceptions, and Addenda

IV.  Scope of Work, Schedule and Budget
V. Disadvantaged Business Enterprise (DBE) Requirement
VI. Form of Statement of Qualifications (SOQ)
VII.  Evaluation Factors
VIII. Consultant Selection Timetable
IX.  Selection Disputes
X. General Conditions
XIl.  Recommendation
I.  Introduction

MTC is the transportation planning, financing, and coordinating agency for the nine-county San
Francisco Bay Area. The purpose of the Program for Arterial System Synchronization (PASS) is
to provide technical and financial assistance to Bay Area agencies to help improve the safe and
efficient operation of certain traffic signal systems and corridors. The Transportation 2035 Plan
provides approximately $1.25 million per year in Congestion Mitigation and Air Quality
(CMAQ) funds for traffic signal coordination under the PASS. The primary responsibility for the
operation and retiming of traffic signals resides with the agency that owns them.

Under this regional program, technical assistance and financial support will be focused on traffic
signal system projects that:

i)

i)
iii)
iv)
v)

Interact with freeways and state highways;

Involve traffic signals from multiple jurisdictions;

Operate on corridors with established regional significance;
Provide priority for transit vehicles; and

Have been developed in conjunction with other regional programs.

The goals and objectives of the PASS are as follows:

1. Coordinate local and state-owned signal systems, and retime signal systems in response to
changes to the state-owned system. This includes changes resulting from freeway widening,
reconfiguration of interchanges or intersections, implementation of ramp metering, or
altering the lane configuration on state highways.

2. Establish and maintain communications between systems owned by Caltrans and local
agencies. This could entail provision of GPS units, signal interconnect cable, or other
technology to enable two-way communication and coordination, as well as retiming the
signals once the new communications system is activated.

3. Retime traffic signal systems to support priority for transit vehicles. This would include
active priority through signal preemption systems and passive priority through signal timing
plans, and could include providing transit vehicles with rapid access/egress from major
transit hubs.
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4. Retime traffic signal systems in conjunction with other established regional programs, such
as safe routes to schools, safe routes to transit, smart corridors, and incident management.

Typical tasks performed under the PASS to meet program goals and objectives include, but are
not limited to, the following:

1. Improve reliability and predictability of travel along arterial roads.

Develop and implement signal coordination plans (a.m., p.m., and/or midday) that reduce
travel time and delay on corridors that contain state and local signals.

Collect weekday peak period turning movement counts at all study intersections,
including pedestrian and bicycle counts, and seven-day 24-hour machine counts at
strategic locations to determine periods of coordination.

Develop and implement signal coordination plans based on the throughput of people
rather than vehicles.

Develop and implement flush plans for arterials that are used as diversion routes in the
event of freeway incidents, in conjunction with other incident management actions.
Develop and implement optimized actuated settings for fully actuated signals to minimize
queuing during non-peak periods.

2. Improve air quality through decreased motor vehicle emissions and fuel consumption.

Develop and implement signal coordination plans that reduce starts and stops and
promote uniform travel speeds.

Develop and implement transit signal priority plans to make transit a more attractive
travel option.

3. Improve the safety of motorists, pedestrians, and bicyclists.

Collect pedestrian and bicyclist volume data at the same time as vehicle count data at
intersections to be coordinated.

Develop and implement signal coordination plans that promote uniform travel speeds,
thereby reducing rear-end collisions.

Review existing pedestrian crossing times and bicycle detection at intersections to be
coordinated, and recommend adjustments as necessary.

Review collision history for patterns that are susceptible to correction through signal
timing and recommend adjustments as necessary.

4. Provide streamlined program administration and project management.

Provide high-quality technical assistance in a cost-effective manner.

Require local agency review and approval of timing plans prior to implementation.
Provide a peer review option to small agencies that do not have in-house traffic
engineering staff.

Use data on the quality of the deliverables and the number of projects completed within
schedule and budget to guide assignment of projects to Consultants in subsequent cycles.
Facilitate interagency communication and coordination.

MTC intends to enter into one (1) year contracts with two or more Consultants selected through
this RFQ. At MTC’s sole discretion the contract(s) may be extended for up to two (2) one-year
periods, subject to the approval of future budgets. Projects will be assigned to Consultants based
the project’s scope of work, the firm’s area of expertise, and local agency preferences. The
contract between MTC and each PASS Consultants will not commit MTC to awarding any
particular project or number of projects to the selected Consultants. The number of projects
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assigned to each PASS Consultant(s) will vary, at the discretion of the MTC Project Manager
and local jurisdiction preferences. The contracts with the selected Consultant(s) will include the
federally required third party contract provisions described in IV below and in Appendix D.

1. Minimum Consultant Qualifications

SOQs must demonstrate that Consultant meets the following minimum consultant qualifications
to be eligible for consideration:

1. Project Manager with experience with working on multi-agency signal coordination projects.
2. Project Manager and lead staff with expertise in:

a. the principles of traffic signal timing and signal coordination;

b. hardware and software used for traffic signal systems;

c. analysis of recent collision history for susceptibility to correction through traffic signal
timing and coordination; and,

d. accommodating the needs of all users of arterials, including motorists, pedestrians,
bicyclists, transit patrons, and transit vehicles in the context of traffic signal timing and
coordination.

e. the use of micro-simulation software for optimization of arterial signal coordination;

f. implementation of timing plans using legacy and modern traffic signal system software
and hardware; and,

g. operation and programming of different types of controllers.

3. Project Manager with eight (8) or more years of experience in the areas of expertise noted
above and California Civil or Traffic Engineer registration; and lead staff with three (3) or
more years of experience in the areas of expertise noted above.

The following Consultant qualifications are desirable and will be viewed as exceeding the
minimum requirements:

1. Lead staff with applied knowledge of, and expertise in, the principles of transit signal
priority; and lead and technical staff with experience in the use of micro-simulation software
for transit signal priority and implementing and fine-tuning transit signal priority plans.

2. Lead and technical staff located in the Bay Area with experience working with Bay Area
agencies and traffic signal systems.

3. Depth of staff resources to work on multiple projects at the same time.

111. Proposers’ Conference, Requests for Exceptions, and Addenda

A proposers’ conference will be held on Monday, March 29, 2010, at 1:00 p.m. in the Joseph P.
Bort MetroCenter Building, 101 — 8" Street, Oakland, CA. When you arrive, please register with
the MTC Receptionist on the third floor and come to the Fishbowl Conference Room.

Requests for clarification/questions and requests for exception or modification to provisions of
the RFQ must be received no later than 4 P.M., March 30, 2010 to guarantee consideration and a
response.
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Any addenda to this RFP and questions and answers regarding requirements will be published on
MTC’s website <www.mtc.ca.gov/jobs/contracts>. Proposers are responsible for checking the
website for any addenda and responses to questions released.

IV.Scope of Work, Schedule and Budget

Appendix A, Scope of Work, Schedule, and Budget, outlines the details of services to be
performed by selected Consultant(s) for PASS 2010/11. Consultant(s) will be assigned several
projects after the selection of eligible projects from Bay Area jurisdictions in response to a Call
for Projects for the PASS program. The consultant’s scope of work for each project will
generally include the following tasks: project start-up and preparation of a Detailed Workscope,
Schedule, and Budget (DWSB); analysis of existing conditions; development of draft
recommendations; and implementation and evaluation. Deliverables are required for each of the
four tasks, and any approved additional services.

After the notification of the project award the consultant shall coordinate a project kick-off
meeting with all of the project stakeholders. The consultant and stakeholders will agree on a
DWSB and submit it to the MTC Project Manager for approval. DWSB’s will vary depending on
the tasks required to perform the specific project assignments and are expected to clearly
describe the scope of work, define the data collection efforts needed, and identify the time for
completion, budget, and consultant staff assigned to the project tasks.

MTC will be soliciting projects from local jurisdictions by issuing a Call for Projects. MTC will
then assign selected projects to Consultant(s). It is intended that all work under the 2010/11
cycle be completed by the end of the fiscal year in June 2011. The schedule for the second
annual cycle is intended to follow the same milestone months as the first annual cycle, but one
year later. For each cycle, it is critical that data collection be done on days with typical traffic
patterns, avoiding weeks with public holidays, school breaks, and construction detours, etc.,
which do not reflect typical traffic patterns in the area.

For the first year of the contract, project assignments will be based, to the extent possible, on
project sponsor preferences, given MTC’s intention of distributing the work and funding fairly
equally among the selected Consultant(s). Based on the Consultant(s)’ performance during the
first year, MTC at its sole discretion will determine whether to extend the contract for the
subsequent years(s). Project assignments during these subsequent years of the contract will
reflect sponsor preference, and the consultant’s performance in the prior year(s).

The budget for each project will vary depending on the number of signals to be coordinated, the
number of scenarios (weekday morning, off-peak/midday, and/or afternoon peak period), any
approved additional services, and whether timing plans are implemented in the field or from a
traffic management center. Consultant(s) will be paid directly by MTC using a deliverables-
based schedule after all comments from stakeholders are addressed by the consultant.

V. Disadvantaged Business Enterprise (DBE) Requirement

Effective June 2, 2009, the California Department of Transportation (Caltrans) requires
recipients of DOT grant funds through Caltrans to impose the following DBE utilization
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requirements on its consultants and contractors. Consultant’s DBE participation on this
Agreement will assist Caltrans in meeting its federally mandated statewide overall DBE goal.

MTC has established an Underutilized Disadvantaged Business Enterprise (UDBE) contract goal
of 10% for this contract; the UDBE goal applies to all non-discretionary tasks. Respondents are
required to document their activities in the solicitation and selection of subconsultants on
Appendices D-3, D-4, and D-5, the Local Agency Proposer UDBE Information (Consultant
Contracts), Local Agency Proposer DBE Information (Consultant Contracts), and UDBE
Information-Good Faith Efforts respectively. A report on the Utilization of Disadvantaged
Business Enterprises (DBE) First—Tier Subcontracts must be included with all invoices. MTC
may withhold payment pending receipt of such report. For the complete DBE participation
provisions applicable to this procurement, see Appendix D.

Appendices D-1, D-2, D-3, D-4, and D-5 are Caltrans-required forms. Proposers must complete
Appendices D-1, D-2, D-3, D-4 and D-5 according to the instructions in their entirety. This
applies even if a proposer is a UDBE/DBE.

1. Terms as used in this document:

e The term “Disadvantaged Business Enterprise” or “DBE” means a for-profit small
business concern owned and controlled by a socially and economically disadvantaged
person(s) as defined in Title 49, Part 26.5, Code of Federal Regulations (CFR).

e The term “Underutilized Disadvantaged Business Enterprise” or “UDBE” is a firm
meeting the definition of a DBE as specified in 49 CFR and is one of the following
groups:

- Black American

- Asian-Pacific American
- Native American

- Women

e The term “proposer” refers to firms submitting SOQs in response to this RFQ); the term
“proposal” means the SOQ.

e The term “Contract.” also means Agreement.

e The term “Small Business” or “SB” is as defined in 49 CFR 26.65.

2. Authority and Responsibility

A. DBEs and other small businesses are strongly encouraged to participate in the
performance of Agreements financed in whole or in part with federal funds (See 49 CFR
26, “Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs”). The consultant should ensure that
DBEs and other small businesses have the opportunity to participate in the performance
of the work that is the subject of this solicitation and should take all necessary and
reasonable steps for this assurance. The proposer shall not discriminate on the basis of
race, color, national origin, or sex in the award and performance of subcontracts.

B. Proposers are encouraged to use services offered by financial institutions owned and
controlled by DBEs.
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Submission of UDBE and DBE Information

If there is a UDBE goal on the contract, a “Local Agency Bidder/Proposer-UDBE
(Consultant Contract) Commitment” (Exhibit 10-O(1)) form shall be included in the
Request for Proposal. In order for a proposer to be considered responsible and
responsive, the proposer must make good faith efforts to meet the goal established for the
contract. If the goal is not met, the proposer must document adequate good faith efforts.
Only UDBE participation will be counted towards the contract goal; however, all DBE
participation shall be collected and reported.

A “Local Agency Proposer/Bidder-DBE (Consultant Contract)-Information” (Exhibit 10-
0(2)) form shall be included with the Request for Proposal. The purpose of the form is to
collect data required under 49 CFR 26. For contracts with UDBE goals, this form
collects DBE participation by DBEs owned by Hispanic American and Subcontinent
Asian Americans. For contracts with no goals, this form collects information on all
DBEs, including UDBEs. Even if no DBE participation will be reported, the successful
bidder must execute and return the form.

DBE Participation — General Information

It is the proposer’s responsibility to be fully informed regarding the requirements of
49 CFR, Part 26, and the Department’s DBE program developed pursuant to the
regulations. Particular attention is directed to the following:

A. A DBE must be a small business firm defined pursuant to 13 CFR 121 and be
certified through the California Unified Certification Program (CUCP).

B. A certified DBE may participate as a prime contractor, subcontractor, joint
venture partner, as a vendor of material or supplies, or as a trucking company.

C. A UDBE proposer, not submitting as a joint venture with a non-DBE, will be
required to document one or a combination of the following:

1. The proposer is a UDBE and will meet the goal by performing work with
its own forces.

2. The proposer will meet the goal through work performed by UDBE
subcontractors, suppliers or trucking companies.

3. The proposer, prior to bidding, made adequate good faith efforts to meet
the goal.

D. A DBE joint venture partner must be responsible for specific contract items of
work or clearly defined portions thereof. Responsibility means actually
performing, managing and supervising the work with its own forces. The DBE
joint venture partner must share in the capital contribution, control, management,
risks and profits of the joint venture commensurate with its ownership interest.

E. A DBE must perform a commercially useful function pursuant to 49 CFR 26.55;
that is, a DBE firm must be responsible for the execution of a distinct element of
the work and must carry out its responsibility by actually performing, managing
and supervising the work.
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F. The prime contractor shall list only one subcontractor for each portion of work as
defined in its proposal and all DBE subcontractors should be listed in the list of
subcontractors.

G. A prime contractor who is a certified DBE is eligible to claim all of the work in
the Agreement toward the DBE participation except that portion of the work to
be performed by non-DBE subcontractors.

Resources

A. The CUCP database includes the certified DBEs from all certifying agencies
participating in the CUCP. If you believe a firm is certified that cannot be
located on the database, please contact the Caltrans Office of Certification toll
free number 1-866-810-6346 for assistance. Proposer may call (916) 440-0539
for web or download assistance.

B. Access the CUCP database from the Department of Transportation, Civil Rights,
Business Enterprise Program website at: http://www.dot.ca.gov/hg/bep/.

e Click on the link in the left menu titled Find a Certified Firm
e Click on Query Form link, located in the first sentence

e Click on Certified DBE's (UCP) located on the first line in the center of the
page

e Clickon Click To Access DBE Query Form

e Searches can be performed by one or more criteria

e Follow instructions on the screen

e “Start Search,” “Civil Rights Home,” and “Caltrans Home” links are located
at the bottom of the query form

C. How to Obtain a List of Certified DBEs without Internet Access

DBE Directory: If you do not have Internet access, Caltrans also publishes a
directory of certified DBE firms extracted from the on-line database. A copy of
the directory of certified DBEs may be ordered from the Caltrans Division of
Procurement and Contracts/Material and Distribution Branch/Publication Unit,
1900 Royal Oaks Drive, Sacramento, CA 95815, Telephone: (916) 445-3520.

MATERIALS OR SUPPLIES PURCHASED FROM DBES COUNT TOWARDS DBE CREDIT, AND
IF A DBE 1S ALSO A UDBE, PURCHASES WILL COUNT TOWARDS THE UDBE GOAL
UNDER THE FOLLOWING CONDITIONS:

A. If the materials or supplies are obtained from a DBE manufacturer, count one
hundred percent of the cost of the materials or supplies. A DBE manufacturer is
a firm that operates or maintains a factory, or establishment that produces on the
premises, the materials, supplies, articles, or equipment required under the
Agreement and of the general character described by the specifications.

B. If the materials or supplies purchased from a DBE regular dealer, count sixty
percent of the cost of the materials or supplies. A DBE regular dealer is a firm
that owns, operates or maintains a store, warehouse, or other establishment in



MTC PASS RFQ
Page 9

which the materials, supplies, articles or equipment of the general character
described by the specifications and required under the Agreement are bought,
kept in stock, and regularly sold or leased to the public in the usual course of
business. To be a DBE regular dealer, the firm must be an established, regular
business that engages, as its principal business and under its own name, in the
purchase and sale or lease of the products in question. A person may be a DBE
regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone or asphalt without owning, operating or maintaining a place of business
provided in this section.

C. If the person both owns and operates distribution equipment for the products,
any supplementing of regular dealers’ own distribution equipment shall be by a
long-term lease agreement and not an ad hoc or Agreement-by -Agreement basis.
Packagers, brokers, manufacturers’ representatives, or other persons who arrange
or expedite transactions are not UDBE regular dealers within the meaning of this
section.

D. Materials or supplies purchased from a DBE, which is neither a manufacturer nor
a regular dealer, will be limited to the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on the
job site, provided the fees are reasonable and not excessive as compared with
fees charged for similar services.

VI. Form of Statement of Qualifications (SOQ)

Sections that should be included in each SOQ are described below. In furtherance of MTC’s
resource conservation policy, proposers are asked to print proposals back to back and are
encouraged to use recycled paper. Proposal content and completeness are most important. Page
limits, where specified, are for single-sided print. Proposers are encouraged to print double-sided
copies to save paper.

1. A transmittal letter signed by an official authorized to solicit business and enter into
contracts for the firm. The transmittal letter should refer to this RFQ by title and date
and should include the name and telephone number of a contact person and a statement
that the SOQ is a firm offer to enter into a contract with MTC according to the terms of
this RFQ for one hundred eighty (180) days following its submission.

2. A company profile and summary of the firm’s qualifications in relation to the
Program. The company profile should include the firm size and number of local and
out-of-region (listed separately) qualified engineers in the firm who would be available
to work on the PASS projects. Please list the company address where the project work
will be performed and coordinated. (Suggested Page Limit — 6)

3. Summary qualifications of the lead and technical staff proposed for the Program,
addressing the minimum qualifications listed in Section Il above and other desirable
experience and expertise. Staff qualifications should be limited to one paragraph, and
should include the role of the staff person, the length of their work experience, and their
areas of expertise along with their experience in signal timing. A table showing each
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proposed staff person, their assigned role for the program and their applicable skills
and/or areas of expertise should be provided. Resumes may be included as an appendix.
(Suggested Page Limit — 6, not including resumes)

4. Summary of relevant, recent projects, including MTC Regional Signal Timing
Program (RSTP) projects, if applicable, performed by the lead staff person and
technical staff proposed for the Program. A summary table showing the agencies
involved, consultant staff involved, services performed, technologies used, year of
completion, dollar amount of the contract, benefits achieved, etc. (Suggested Page
Limit — 6)

5. Detailed descriptions of two relevant, recent projects, detailing how the
requirements of pedestrians, bicyclists, transit patrons and vehicles were addressed.
Describe the tasks performed, and how various issues like software and hardware
problems, controller problems, signal interconnection, implementation and fine-tuning
issues, commuter complaints, etc., were addressed. Please do not submit project reports.
(Suggested Page Limit — 6)

6. Explanation of approach, in reference to Appendix A: Scope of Work, Schedule,
and Budget, to signal timing optimization and coordination including some of the
additional services listed under Section 5: Additional Services. (Suggested Page Limit —
6)

7. Three references who can attest to the consultant’s experience in performing work
substantially similar to the services covered by this RFQ, along with contact
information and the name of the project or projects done by the consultant Program
Manager for that client. Letters of endorsements may be included as an appendix.

8. A separate, sealed envelope with a description of the Consultant’s hourly rates for
technical staff for Task 5: Additional Services, including statements that the rates
include all direct and indirect costs, and that the rates are valid for the term of the
Program, including all contract extensions.

9. A signed California Levine Act statement (Appendix B)

10. A signed Insurance Provisions document (Appendix C-1)

VII. Federally-required certifications related to lobbying, debarment, and subcontractor
information (Appendices D-1, D-2, D-3, D4, and D-5).Evaluation Factors

The Project Manager, in consultation with the MTC Office of General Counsel, will conduct an
initial review of the proposals for adherence to the minimum qualifications and inclusion of the
items requested in Section VI. Form of SOQ above. Proposers failing to meet the minimum
qualifications or to satisfy the Underutilized Disadvantaged Business Enterprise (UDBE)
requirements listed above will not be considered. Further, any proposal that does not include
enough information to permit the evaluators to rate the proposal in any one of the evaluation
factors listed below will be considered non-responsive and will not be evaluated. A proposal that
fails to include one or more items requested in Section V1. Form of SOQ may still be considered
responsive, if evaluation of every criterion is still possible. MTC reserves the right to request
additional information from responsive proposers prior to evaluation.
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Responsive SOQs will then be reviewed by an evaluation panel using the following criteria, all
relatively equal in importance:

1. The firm’s depth of resources and availability of qualified staff assigned to this
program. Familiarity of key staff with Bay Area agencies and their traffic signal
systems. Past performance on projects in the MTC Regional Signal Timing Program
(RSTP), if applicable.

2. Project manager and proposed team’s demonstrated ability to provide technical
assistance in traffic signal coordination, traffic signal timing optimization, collision
analysis, and experience working with multi-agency signal coordination projects.

3. Project manager and proposed team’s ability in adhering to established standards and
public safety requirements, and accommodating the needs of pedestrians, bicyclists,
transit patrons and vehicles, and other users of arterials.

4. Project manager and proposed team’s knowledge of, and working expertise in, software
for optimization of arterial signal coordination, modern traffic signal system hardware
and software, operation and programming of controllers, technologies for signal
interconnection, efficient data collection, data analysis skills, and implementation and
fine-tuning skills.

5. Project manager and proposed team’s specialized expertise and experience in transit
signal priority, incident management, smart corridors, and other additional services
listed in Appendix A. Scope of Work, Schedule, and Budget.

6. Communication skills and written presentation, including the abilities to write and
present both qualitative and quantitative information in a clear and illustrative manner
as demonstrated by the SOQ. Oral communication skills of the proposed project
manager and the project team will be evaluated if interviews are held.

The evaluation panel members will evaluate the SOQs of firms meeting the minimum
qualifications and develop a “short list” of firms to be considered for selection. Oral interviews
may be held with short-listed firms, and references may be contacted for any or all of the short-
listed firms.

The panel recommendations will be forwarded to the MTC Executive Director for approval. If
the Executive Director agrees, the recommendations will be considered by MTC’s Operations
Committee. Staff will ask the Operations Committee to approve a list of firms with whom staff
may negotiate contracts.

MTC reserves the right to select Consultants based solely on written SOQs and not convene oral
interviews. Further, MTC reserves the right to accept or reject any and all SOQs submitted, to
waive minor irregularities in SOQs, to negotiate with any and all Consultants, and to request
additional information from responsive Consultants. Any awards made will be to firms whose
qualifications are most advantageous to MTC, based on the evaluation criteria outlined above.
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VIII. Consultant Selection Timetable
March 29, 2010 at 1:00 p.m. Proposer’s Conference
March 30, 2010 (4 p.m.) Closing date and time for requests for clarifications/

exceptions

No later than five (5) business days Closing date and time for objections to RFQ provisions
prior to the date SOQs are due
April 7, 2010 (4 p.m.) Closing date and time for receipt of SOQ at MTC
April 20, and/or April 21, 2010 Interviews, if necessary
June 11, 2010 MTC Operations Committee Review
June-July, 2010 Execution of contracts

IX. Selection Disputes

A proposer may object to a provision of the RFQ on the grounds that it is arbitrary, biased, or
unduly restrictive, or to the selection of a particular consultant on the grounds that MTC
procedures, the provisions of the RFQ or applicable provisions of federal, state or local law have
been violated or inaccurately or inappropriately applied, by submitting to the MTC Project
Manager a written explanation of the basis for the protest:

1) No later than five (5) working days prior to the date SOQs are due, for objections to
RFQ provisions; or

2) No later than three (3) working days after the date the proposer is notified that it was
found to be non-responsive or failed to meet minimum qualifications; or

3) No later than three (3) working days after the date on which contract award is
authorized or the date the proposer is notified that it was not selected, whichever is
later, for objections to consultant selection.

Except with regard to initial determinations of failure to meet the minimum qualifications, the
evaluation record shall remain confidential until the MTC Operations Committee authorizes
award.

Protests of recommended awards must clearly and specifically describe the basis for the protest
in sufficient detail for the MTC review officer to recommend a resolution to the MTC Executive
Director.

The MTC Executive Director will respond to the protest in writing, based on the
recommendation of a staff review officer. Authorization to award a contract to a particular firm
by MTC’s Operations Committee shall be deemed conditional until the expiration of the protest
period or, if a protest is filed, the issuance of a written response to the protest by the Executive
Director.
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Should the protester wish to appeal the decision of the Executive Director, it may file a written
appeal with the MTC Operations Committee, no less than three (3) working days after receipt of
the written response from the Executive Director. The Operations Committee’s decision will be
the final agency decision.

X. General Conditions

MTC will not reimburse any firm for costs related to preparing and submitting a SOQ.

Materials submitted by respondents and evaluated by MTC are subject to public inspection under
the California Public Records Act (Government Code 8§ 6250 et seq.) after the Operations
Committee authorizes negotiation of a contract(s).

MTC reserves the right in its sole discretion not to enter into any contract as a result of this RFQ.
MTC reserves the right in its sole discretion to determine which Consultants qualifications,
experience, available resources and ability to perform the required services best suit each project.

Further, in its sole discretion, MTC reserves the right to negotiate reasonable rates for additional
services and to cancel the allocation of any project to a Consultant if reasonable rates cannot be
negotiated.

A synopsis of MTC’s contract provisions is enclosed for your reference as Appendix C. Ifa
proposer wishes to propose a change to any standard MTC contract provision, the provision and
the proposed alternative language must be submitted prior to the closing date for receipt of
requests for clarifications/exceptions listed above. If no such change is requested, the Consultant
will be deemed to accept MTC’s standard contract provisions.

The selected Consultants will be required to indemnify, defend and hold harmless MTC and all
client jurisdictions, as described in Appendix C.

The selected Consultant(s) will be required to maintain insurance coverage, during the term of
the contract, at the levels described in Appendix C-1. Consultant(s) agree to provide the required
certificates of insurance providing verification of the minimum insurance requirements listed in
Appendix_C-1, Insurance Requirements, within five (5) days of MTC’s notice to firm that it is the
successful proposer. Requests to change MTC’s insurance requirements should be submitted on
or prior to the closing date for receipt of requests for clarifications/exceptions listed above. MTC
will review the requests and issue an addendum if material changes requested by a prospective
proposer are acceptable. Objections to MTC determinations on requests to change insurance
requirements must be brought to MTC’s attention no later than the date for protesting RFQ
provisions listed above. If such objections are not brought to MTC’s attention consistent with
the protest provisions of this RFQ, compliance with all material insurance requirements will be
assumed.

The resulting contract will be funded in part with federal funds. Federally required contract
provisions are included in Appendix E.
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XII. Recommendation

Based on the recommendation of the selection panel, the Executive Director of MTC will
recommend consultants to the MTC Operations Committee, which will be asked to commit to
staff’s negotiation of contracts with the top ranked firms and to the expenditure of funds in
connection with this RFQ.

We appreciate your interest in this RFQ and look forward to receiving your statements of
qualifications.

Sincerely,

%Lﬁ %m% |

Ann Flemer
Deputy Executive Director

AF: VT
JACONTRACT\Procurements\Operations & Support Sves\RFQs\PASS Arterials RFQ 10-11.doc
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APPENDIX A

SCOPE OF WORK, SCHEDULE, AND BUDGET

The purpose of the Program for Arterial System Synchronization (PASS) is to provide technical
and financial assistance to Bay Area agencies to help improve the safe and efficient operation of
certain traffic signal systems and corridors. The primary responsibility for the operation and
retiming of traffic signals resides with the agency that owns them.

Scope of Work

The services to be performed by Consultants will consist of services requested by the MTC
Project Manager or a designated representative including, but not limited to, the following:

0. Program Kick-Off

At the beginning of each annual cycle, Consultants will meet with the MTC Project Manager and
other PASS consultants to discuss Program guidelines and standardization of services,
deliverable formats, and project administration. Electronic files shall be named in accordance
with a naming convention specified by MTC Project Manager.

1. Project Start-Up

1.1 Project Kick-Off Meeting — Consultants will schedule a meeting with the project sponsor,
other involved agencies, and the MTC Project Manager or designated representative to
kick-off the project; establish communication channels and protocols; discuss the scope of
work, schedule, and budget; gather available information; and obtain a thorough
understanding of the goals of the project. Specific topics to discuss include the turning
movement data collection and times to collect travel time data.

1.2 Preparation of a Detailed Workscope, Schedule, and Budget — Consultants will prepare a
Detailed Workscope, Schedule, and Budget (DWSB) for review and approval by the
project sponsor, other involved agencies, and the MTC Project Manager. Consultants will
finalize the DWSB based on comments received from the project sponsor, other involved
agencies, and the MTC Project Manager. This deliverable is invoiced after the approval of
the Final DWSB.

Deliverable 1A: Draft Detailed Workscope, Schedule, and Budget
Deliverable 1B: Final Detailed Workscope, Schedule, and Budget

2. Analysis of Existing Conditions
Consultants will collect and analyze all information necessary to thoroughly understand existing

traffic conditions in the study area and be able to develop optimal time-of-day traffic signal
coordination plans and transit signal priority plans, if applicable.
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2.1 Data Collection — Consultants will collect existing conditions data including, but not
limited to, the following:

2.1.1. From the project sponsor and other involved agencies, Consultants will collect
existing timing sheets, existing coordination plans, traffic signal as-built drawings,
aerial photos, maps, and collision diagrams for the study intersections, if available.

2.1.2. From the project sponsor and other involved agencies, including transit properties,
if any, Consultants will collect signal timing and signal priority preferences,
including, but not limited to, those related to pedestrian and bicycle timing, leading
and lagging left-turn phasing, and conditional service, as well as the timing
optimization software preference.

2.1.3. Consultants will conduct weekday peak period turning movement counts at all
study intersections, including pedestrian and bicycle counts, and seven-day 24-hour
machine counts at strategic locations to determine periods of coordination. All
counts shall be taken during times and days that are representative of the times and
days for which coordination plans will be developed. It is preferred that all counts
be summarized in MS Excel format.

2.1.4. Consultants will conduct a field review of all study intersections and street
segments to verify lane geometry, speed limits, storage lengths, signal phasing,
distances between intersections, and crosswalk lengths, unless the information is
available through other sources such as aerial photos and speed surveys. Consultants
will conduct a field review at key intersections to measure queue lengths and
saturation flows for heavy movements.

2.1.5. Consultants will conduct a field review to observe typical traffic patterns during
the weekday peak periods for which coordination plans will be developed.
Consultants will note factors that are expected to affect signal progression including,
but not limited to: intersections with high pedestrian or bicyclist volumes; over-
saturated intersections; uneven lane distribution; high volumes of trucks and buses;
high-volume unsignalized intersections, including interchanges; parking maneuvers;
and presence and location of bus stops.

2.1.6. Consultants will verify signal coordination and transit priority capabilities of
existing equipment and communications infrastructure. Consultants will take digital
photos of the controller cabinet and the contents of the controller cabinet, unless
waived by the system owner. The digital photos may be taken during timing plan
implementation, at the discretion of the Consultants.

2.1.7. Consultants will conduct travel time and delay studies, including number of stops,
during times and days that are representative of the times and days for which
coordination plans will be developed. A minimum of four runs shall be conducted
for each direction for each peak period. Travel time and delay studies shall be
conducted using the floating car method. The time of performance of the travel time
and delay studies will be defined at the kick-off meeting.
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2.2 Analysis of Existing Conditions — Consultants will analyze the data obtained from Task
2.1 as follows:

2.2.1As permitted by the project stakeholders, Consultants will review initial and
actuated settings for each study intersection to identify opportunities to minimize
delay during non-coordination periods and enhance pedestrian and bicyclist safety.
The analysis shall include, but not be limited to, review of minimum and maximum
green settings; yellow and red times; pedestrian timing; and gap, extension, and
reduction settings.

2.2.2 Consultants will review collision diagrams for the study intersections, if available,
to identify patterns that are susceptible to correction through signal timing.

2.2.3Using software specified by the project sponsor, Consultants will develop a model
of the study area and calibrate the model based on field observations of existing
conditions. Signal coordination optimization software may include, but not be
limited to, Synchro, TRANSYT 7-F, or PASSER. Transit signal priority modeling
software may include, but not be limited to, VISSIM or Paramics. Consultants will
calibrate the model based on travel time and delay studies and field observations of
queue lengths and saturation flows for heavy movements at key intersections.

2.2.4Consultants will summarize the results of the existing conditions analyses in an
Existing Conditions Technical Memorandum. At a minimum, the Memo will
include: description of the roadway network and surrounding land uses, including a
map showing the study intersections; description of traffic volumes, including day-
to-day variability and directionality; description of traffic signal controllers and
communication capabilities; identification of factors that are expected to affect
progression; results of analysis of initial and actuated settings; description of
collision patterns that may be susceptible to correction through signal timing;
measures of effectiveness, including delay, number of stops, and travel time from
the travel time and delay studies, and fuel consumption and emissions using a
methodology specified by MTC; and model calibration results, including a summary
of changes to the optimization software’s default values. Consultants may be
required to meet with the project sponsor and other involved agencies to present and
discuss the results of the Memo. Consultants will finalize the Memo based on
comments received from the project sponsor, other involved agencies, and the MTC
Project Manager.

Deliverable 2A: Draft Existing Conditions Technical Memorandum, including
computer model with existing timings
Deliverable 2B: Final Existing Conditions Technical Memorandum, including

computer model with existing timings

3. Development of Draft Recommendations
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Consultants will develop recommendations of optimal initial and actuated settings; time-of-day
coordination plans and hours of coordinated operation; and transit signal priority plans and hours
of operation, if applicable. Development of optimal time-of-day coordination plans shall include
analyses of signal grouping; phasing and phase sequence, including conditional service; cycle
lengths, splits, and offsets. Consultants will summarize recommendations in a Recommendations
Technical Memorandum. The Memo shall also include a comparison of existing and proposed
timings and a description of expected improvements. Consultants will finalize the Memo based
on comments received from the project sponsor, other involved agencies, and the MTC Project
Manager.

Deliverable 3A: Draft Recommendations Technical Memorandum, including computer
model with recommended timings
Deliverable 3B: Final Recommendations Technical Memorandum, including computer

model with recommended timings
4. Implementation and Evaluation
Consultants will implement and evaluate the approved improvements as follows:

4.1 Consultants will prepare for review and approval by the project sponsor and other
involved agencies appropriate timing sheets based on the approved timing plans.
Consultants will revise the timing sheets based on comments received from the project
sponsor and other involved agencies.

4.2 Consultants will implement, or assist agency staff in the implementation of, the new
settings and timings. Implementation may have to be done in the field or from a central
location, depending upon communication capabilities and agency preferences.

4.3 Consultants will fine-tune, or assist agency staff in the fine-tuning of, the new settings
and timings. Consultants will fine-tune timings in the field and record all changes. Fine-
tuning shall be conducted during times and days that are representative of the times and
days for which coordination plans were developed. This also requires additional field
visits to verify and assess any changes made during the fine-tuning process.

4.4 Consultants will conduct travel time and delay studies, including number of stops, at the
key corridors identified under Task 2.1.7. Travel time and delay studies shall be
conducted during times and days that are representative of the times and days for which
coordination plans were developed. A minimum of four runs shall be conducted for each
direction for each peak period. Travel time and delay studies shall be conducted using
the floating car method.

4.5 Consultants will provide to the MTC Project Manager electronic files of all traffic
counts, and controller and cabinet information, in a file-naming convention specified by
MTC.

4.6 Consultants will calculate measures of effectiveness of the improved system, including
delay, number of stops, travel time, fuel consumption, emissions, benefit: cost, and cost
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effectiveness for emissions reductions. The methodology for calculating fuel
consumption, emissions, benefit: cost, and cost effectiveness for emissions reductions
will be specified by MTC.

4.7 Consultants will prepare a Final Timings and Evaluation Technical Memorandum, which
will include but not be limited to: the final periods of coordination; changes between the
timings recommended under Task 3 and the final timings that were implemented; the
number of locations where changes were made to better accommodate pedestrians and/or
bicyclists; and the results of the evaluation of measures of effectiveness using the
benefit-cost analysis. Various benefits need to be calculated, analyzed and reported in
terms of, but not limited to, travel time, delay, speed, emissions, etc.

Deliverable 4A: Revised Timing Sheets

Deliverable 4B: Final Timings and Evaluation Technical Memorandum, including
final timing sheets with computer model, field review with local
jurisdiction, and the Benefit-cost analysis worksheet

5. Additional Services

For projects involving transit signal priority, cut-through traffic studies, multiple traffic signal
systems, cross-coordination, interconnecting state and local systems, etc., Consultants may be
requested to perform services in addition to those described above. Such services may include,
but are not limited to: additional meetings, field visits, studies, fine-tuning, procuring and
installing GPS clocks, conditional diagrams, updating Visio coversheets when applicable, etc.
Should additional services be requested by the MTC Project Manager, Consultants shall include
a detailed description of such additional services, a staffing plan, and a man-hour estimate in its
DWSB. The scope of these services, as well as the fixed price to be added to the base fee per
intersection set forth in the next section will be negotiated on a case-by-case basis. Additional
services may also be requested by Consultants after the DWSB has been approved by requesting
an amendment to the approved DWSB. If the project requires procuring GPS clocks using the
$10,000 per project communication systems improvement funding under PASS, the Consultants
shall procure these clocks and invoice MTC as an additional service. The procedures for the
installation of this equipment will be discussed in detail at the project kick-off meetings.

6. Reduced Services

Consultants may be requested to perform only some of the services above in cases where some
services are not part of the PASS project, are already available, or agency staff wishes to perform
them themselves. Should reduced services be requested, Consultants shall identify in its DWSB
which tasks will be performed by the Consultants and which will be performed by the agency.
The fee shall be reduced as a percentage of the base fee per intersection set forth in the next
section of this Appendix A, that is commensurate with the proportion of services to be performed
by the Consultants. Deliverables will be negotiated on a case-by-case basis.

Budget and Basis of Payment
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Budget for Basic Signal Coordination
MTC will pay Consultants on a fixed fee basis, based on the following fee schedule.
Service (Tasks 0 through 4) Amount Due
Time-of-day signal coordination with timings implemented $2350 per intersection for three
remotely from intersection, e.g., via dial-up or from traffic scenarios™ _
management center $2100 per intersection for two
scenarios
Time-of-day signal coordination with timings implemented in - $2550 per intersection for three
the field scenarios
-$2300 per intersection for two
scenarios

* Scenarios = morning, off-peak/midday, or afternoon weekday peak period

Budget for Additional Services (Task 5)

MTC recognizes that some projects may require additional services like transit signal priority,
interconnecting state and local systems, cut-through traffic studies, multiple traffic signal
systems, and cross-coordination, additional fine-tuning, procuring and installing GPS clocks, etc.
The budget for the additional services portion of these projects is based on the nature of the
technical assistance requested by the project sponsor, and is finalized on a case-by-case basis at
the project kick-off meeting. MTC reserves the right to cancel the allocation of the project to the
Consultants if a reasonable rate cannot be negotiated for these project specific additional
services.

Basis of Payment

MTC will pay Consultants for deliverables based tasks based on the following payment schedule.
Payment will be authorized after both the project sponsor and the MTC Project Manager have
approved the deliverable. The Base Project Budget is the sum of the amounts due under Tasks 0
through 4.

- Task - Deliverables (#) Payment
1. Draft and Final Detailed Workscope, Schedule and 5% of Base Project Budget
................................... Budget #1Aand#1B)
2. Draft Analysis of Existing Conditions Technical 35% of Base Project Budget
Memorandum (#2A)
2. Final Analysis of Existing Conditions Technical 10% of Base Project Budget

Memorandum (#2B)

15% of Base Project Budget

10% of Base Project Budget

4. Revised Timing Sheets (#4A) - 10% of Base Project Budget
4 Final Timings and Evaluation Technical Memorandum  : 15% of Base Project Budget
(#4B)

5. : Additional Services or Equipment Purchases To Be Negotiated




MTC PASS RFQ
Page 21

APPENDIX B
CALIFORNIA LEVINE ACT STATEMENT

California Government Code § 84308, commonly referred to as the “Levine Act,” precludes an
officer of a local government agency from participating in the award of a contract if he or she
receives any political contributions totaling more than $250 in the 12 months preceding the
pendency of the contract award, and for three months following the final decision, from the
person or company awarded the contract. This prohibition applies to contributions to the officer,
or received by the officer on behalf of any other officer, or on behalf of any candidate for office
or on behalf of any committee.

MTC’s commissioners include:

Tom Azumbrado Dorene M. Giacopini Jon Rubin
Tom Bates Federal D. Glover Bijan Sartipi
Dave Cortese Scott Haggerty James P. Spering
Dean J. Chu Anne W. Halsted Adrienne J. Tissier
Chris Daly Steve Kinsey Amy Rein Worth

Bill Dodd Sue Lempert Ken Yeager

Jake Mackenzie

1. Have you or your company, or any agent on behalf of you or your company, made any political
contributions of more than $250 to any MTC commissioner in the 12 months preceding the date
of the issuance of this request for qualifications?

___YES ___NO
If yes, please identify the commissioner:

2. Do you or your company, or any agency on behalf of you or your company, anticipate or plan to
make any political contributions of more than $250 to any MTC commissioners in the three
months following the award of the contract?

___YES __NO
If yes, please identify the commissioner:

Answering yes to either of the two questions above does not preclude MTC from awarding a contract to
your firm. It does, however, preclude the identified commissioner(s) from participating in the contract
award process for this contract.

DATE (SIGNATURE OF AUTHORIZED OFFICIAL)

(TYPE OR WRITE APPROPRIATE NAME, TITLE)

(TYPE OR WRITE NAME OF COMPANY)
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Appendix C
SYNOPSIS OF PROVISIONS IN MTC’S STANDARD CONSULTANT AGREEMENT

In order to provide bidders with an understanding of some of MTC’s standard contract
provisions, the following is a synopsis of the major requirements in our standard agreement for
professional services. A copy of MTC’s standard agreement may be obtained from the Project
Manager for this RFQ.

Termination: MTC may, at any time, terminate the Agreement upon written notice to
Consultant. Upon termination, MTC will reimburse the Consultant for its costs for incomplete
deliverables up to the date of termination. Upon payment, MTC will be under no further
obligation to the Consultant. If the Consultant fails to perform as specified in the agreement,
MTC may terminate the agreement for default by written notice, and the Consultant is then
entitled only to compensation for costs incurred for work products acceptable to MTC, less the
costs to MTC of rebidding.

Insurance Requirement: See Appendix C-1.

Independent Contractor: Consultant is an independent contractor and has no authority to
contract or enter into any other agreement in the name of MTC. Consultant shall be fully
responsible for all matters relating to payment of its employees including compliance with taxes.

Indemnification: The selected consultants will be required to indemnify and hold harmless MTC,
Caltrans, and all client jurisdictions from any and all claims, demands, suits, loss, damages, injury,
and/or liability, direct or indirect (including any and all costs and expenses in connection
therewith), incurred by reason of any negligent or otherwise wrongful act or omissions of the
consultants; and, at their own cost, expense, and risk, to defend any and all claims, actions, suits,
or other legal proceedings brought or instituted against MTC and all client jurisdictions, arising out
of such negligent or otherwise wrongful act or omission, and to pay and satisfy any resulting
judgments.

The indemnification obligation shall not apply to liability arising from and caused by the
adjudicated or admitted negligence or willful misconduct of MTC, Caltrans or any client
jurisdictions. If the adjudicated or admitted negligence or willful misconduct of MTC or any of
the client jurisdictions contributes to a loss, the consultant shall not be obligated to indemnify
such indemnitee for the proportionate share of such loss caused by such negligence or willful
misconduct.

Data Furnished by MTC: All data, reports, surveys, studies, drawings, software (object or source
code), electronic databases, and any other information, documents or materials (“MTC Data”)
made available to the Consultant by MTC for use by the Consultant in the performance of its
services under this Agreement shall remain the property of MTC and shall be returned to MTC at
the completion or termination of this Agreement. No license to such MTC Data, outside of the
Scope of Work of the Project, is conferred or implied by the Consultant’s use or possession of
such MTC Data. Any updates, revisions, additions or enhancements to such MTC Data made by
the Consultant in the context of the Project shall be the property of MTC.

Ownership of Work Product: All data, reports, surveys, studies, drawings, software (object or
source code), electronic databases, and any other information, documents or materials (“Work
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Product”) written or produced by the Consultant under this Agreement and provided to MTC as a
deliverable shall be the property of MTC. Computer files generated from arterial analysis
software packages including, but not limited to, Synchro and SimTraffic, and detailed signal
timing sheets (“Technical Work Products”), shall be the property of the Client Jurisdiction that
owns the traffic signal for which the Technical Work Product was prepared or assembled, and
copies shall be delivered to the Client Jurisdiction promptly upon completion of the work or
upon an earlier termination of the Agreement Consultant will be required to assign all rights in
copyright to such Work Product to MTC.

Personnel and Level of Effort: Personnel assigned to this Project and the estimated number of
hours to be supplied by each will be specified in an attachment to the Agreement. No
substitution of personnel or substantial decrease of hours will be allowed without prior written
approval of MTC.

Subcontracts: No subcontracting of any or all of the services to be provided by Consultant shall
be allowed without prior written approval of MTC. MTC is under no obligation to any
subcontractors.

Consultant's Records: Consultant shall keep complete and accurate books, records, accounts and
any and all work products, materials, and other data relevant to its performance under this
Agreement. All such records shall be available to MTC for inspection and auditing purposes.
The records shall be retained by Consultant for a period of not less than four (4) years following
the fiscal year of the last expenditure under this Agreement.

Prohibited Interest: No member, officer or employee of MTC can have any interest in this
agreement or its proceeds and Consultant may not have any interest which conflicts with its
performance under this Agreement.

Governing Law. The agreement shall be governed by the laws of the State of California
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APPENDIX C-1
INSURANCE REQUIREMENTS

Minimum Insurance Coverages. CONSULTANT shall, at its own expense, obtain and maintain in effect

at all times the following types of insurance against claims, damages and losses due to injuries to persons
or damage to property or other losses that may arise in connection with the performance of work under
this Agreement, placed with insurers with a Best’s rating of A-X or better.

Yes (\)

Please certify by checking the boxes at left that required coverages will be provided
within five (5) days of MTC’s notice to firm that it is the successful proposer.

Workers' Compensation Insurance in the amount required by the applicable laws, and
Employer’s Liability insurance with a limit of not less than $1,000,000 per employee and
$1,000,000 per occurrence, and any and all other coverage of CONSULTANT’s employees
as may be required by applicable law. Such policy shall contain a Waiver of Subrogation
endorsement in favor of MTC. Such Workers Compensation & Employers Liability may be
waived, if and only for as long as CONSULTANT is a sole proprietor with no employees.

Commercial General Liability Insurance for Bodily Injury and Property Damage liability,
covering the operations of CONSULTANT and CONSULTANT’s officers, agents, and
employees and with limits of liability which shall not be less than $1,000,000 combined
single limit per occurrence with a general aggregate liability of not less than $2,000,000, and
Personal & Advertising Injury liability with a limit of not less than $1,000,000. Expense for
Indemnitee’s defense costs shall be outside of policy limits and such policy shall be issued on
a Duty to Defend Primary Occurrence Form. MTC, Caltrans, all client jurisdictions and their
commissioners, officers, representatives, agents and employees are to be named as additional
insureds. Such insurance as afforded by this endorsement shall be primary as respects any
claims, losses or liability arising directly or indirectly from CONSULTANT’s operations.

Business Automobile Insurance for all automobiles owned, used or maintained by
CONSULTANT and CONSULTANT’s officers, agents and employees, including but not
limited to owned, leased, non-owned and hired automobiles, with limits of liability which
shall not be less than $1,000,000 combined single limit per occurrence.

Umbrella Insurance in the amount of $2,000,000 providing excess limits over Employer’s
Liability, Automobile Liability, and Commercial General Liability Insurance.

Errors and Omissions Professional Liability Insurance in an amount no less than
$1,000,000. If such policy is written on a “Claims-Made” (rather than an “occurrence”) basis,
CONSULTANT agrees to maintain continuous coverage in effect from the date of the
commencement of services to at least three (3) years beyond the termination or completion of
services or until expiration of any applicable statute of limitations, whichever is longer. The
policy shall provide coverage for all work performed by the CONSULTANT and any work
performed or conducted by any subcontractor/consultant working for or performing services
on behalf of the CONSULTANT. No contract or agreement between the CONSULTANT
and any subcontractor/consultant shall relieve the CONSULTANT of the responsibility for
providing this Errors & Omissions or Professional Liability coverage for all work performed
by the CONSULTANT and any subcontractor/consultant working on behalf of the
CONSULTANT on the project.

Property Insurance covering CONSULTANT'S own business personal property and
equipment to be used in performance of this Agreement, materials or property to be
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purchased and/or installed on behalf of MTC (if any), debris removal, and builders risk for
property in the course of construction (if applicable). Coverage shall be written on a "Special
Form™ ("All Risk") that includes theft, but excludes earthquake, with limits at least equal to
the replacement cost of the property. Such policy shall contain a Waiver of Subrogation in
favor of MTC. If such insurance coverage has a deductible, the CONSULTANT shall also
be liable for the deductible.

By signing below, you acknowledge and agree to provide the required certificate of insurance
providing verification of the minimum insurance requirements listed above within five (5) days of
MTC’s notice to firm that it is the successful proposer.

Representative Name and Title

Name of Authorizing Official

Authorized Signature

Date

{ NOTE: If you were unable to check “Yes” for any of the required minimum insurance coverages
sted above, a request for exception to the appropriate insurance requirement(s) must be brought
0 MTC’s attention no later than the date for protesting RFQ provisions. If such objections are
ot brought to MTC’s attention consistent with the protest provisions of this RFQ, compliance

ith the insurance requirements will be assumed.
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APPENDIX D
DEPARTMENT OF TRANSPORTATION REQUIREMENTS
1. Equal Employment Opportunity. Consultant shall not, on the grounds of race, color, sex,

age, religion, national origin, ancestry, physical handicap, medical condition, or marital status
either discriminate or permit discrimination against any employee or applicant for employment
in any manner prohibited by Federal, State or local laws. In the event of Consultant non-
compliance, MTC may cancel, terminate or suspend the Agreement in whole or in part.
Consultant may also be declared ineligible for further contracts with MTC.

Consultant and its subcontractors shall take affirmative action to ensure that applicants are
employed, and that employees are treated during their employment, without regard to their race,
religion, color, sex, or national origin. Such action shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. Consultant and its subcontractors shall post in conspicuous places, available to all
employees and applicants for employment, a notice setting forth these provisions.

2. Disadvantaged Business Enterprise (DBE) and Small Business Enterprise Policy.

A. This Agreement is subject to 49 CFR, Part 26 entitled “Participation by
Disadvantaged Business Enterprises in Department of Transportation Financial Assistance
Programs.” Proposers who obtain DBE participation on this contract will assist Caltrans in
meeting its federally mandated statewide overall DBE goal.

B. If the contract has an under-utilized DBE (UDBE) goal, the Consultant must meet
the UDBE goal by using UDBEs as subcontractor or document a good faith effort to meet the
goal. If a UDBE subcontractor is unable to perform, the Consultant must make a good faith
effort to replace him/her with another UDBE subcontractor if the goal is not otherwise met. A
UDBE is a firm meeting the definition of a DBE as specified in 49 CFR and is one of the
following groups:

1 Black American

2. Asian-Pacific American
3. Native American

4 Women

C. DBE and other small businesses, as defined in 49 CFR, Part 26 are encouraged to
participate in the performance of agreements financed in whole or in part with federal funds. The
Consultant, subrecipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this Agreement. The Consultant shall carry out
applicable requirements of 49 CFR, Part 26 in the award and administration of US DOT- assisted
agreements. Failure by the Consultant to carry out these requirements is a material breach of this
Agreement, which may result in the termination of this Agreement or such other remedy as the
recipient deems appropriate.

D. Any subcontract entered into as a result of this Agreement shall contain all of the
provisions of this section.
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2.1 Prompt Payment of Funds Withheld to Subcontractors

MTC shall hold retainage from the prime Consultant and shall make prompt and regular
incremental acceptances of portions, as determined by the agency, of the contract work, and pay
retainage to the prime Consultant based on these acceptances. The prime Consultant, or
subcontractor, shall return all monies withheld in retention from a subcontractor within 30 days
after receiving payment for work satisfactorily completed and accepted including incremental
acceptances of portions of the contract work by the agency. Federal law (49 CFR26.29) requires
that any delay or postponement of payment over 30-days may take place only for good cause and
with the agency’s prior written approval. Any violation of this provision shall subject the
violating prime Consultant or subcontractor to the penalties, sanctions and other remedies
specified in Section 7108.5 of the Business and Professions Code. These requirements shall not
be construed to limit or impair any contractual, administrative, or judicial remedies otherwise
available to the prime Consultant or subcontractor in the event of a dispute involving late
payment or nonpayment by the prime Consultant, deficient subcontract performance, or
noncompliance by a subcontractor. This provision applies to both DBE and non-DBE prime
Consultants and subcontractors.

Any subcontract entered into as a result of this Agreement shall contain all of the
provisions of this section.

2.2 DBE Records

A. The Consultant shall maintain records of materials purchased and/or supplied
from all subcontracts entered into with certified DBEs. The records shall show the name and
business address of each DBE or vendor and the total dollar amount actually paid each DBE or
vendor, regardless of tier. The records shall show the date of payment and the total dollar figure
paid to all firms. DBE prime Consultants shall also show the date of work performed by their
own forces along with the corresponding dollar value of the work.

B. Upon completion of the Agreement, a summary of these records shall be prepared
and submitted on the form entitled, “Final Report-Utilization of Disadvantaged Business
Enterprises (DBE) First-Tier Subcontractors,” CEM-2402F (Exhibit 17-F in Chapter 17 of the
LAP), certified correct by the Consultant or the Consultant’s authorized representative and shall
be furnished to the Contract Manager with the final invoice. Failure to provide the summary of
DBE payments with the final invoice will result in twenty-five percent (25%) of the dollar value
of the invoice being withheld from payment until the form is submitted. The amount will be
returned to the Consultant when a satisfactory “Final Report Utilization of Disadvantaged
Business Enterprises (DBE) First-Tier Subcontractors” is submitted to the Contract Manager.

1) Prior to the fifteenth of each month, the Consultant shall submit documentation to
the MTC’s Project Manager showing the amount paid to DBE trucking companies. The
Consultant shall also obtain and submit documentation to the Agency’s Contract Manager
showing the amount paid by DBE trucking companies to all firms, including owner-operators,
for the leasing of trucks. If the DBE leases trucks from a non-DBE, the Consultant may count
only the fee or commission the DBE receives as a result of the lease arrangement.

2 The Consultant shall also submit to the MTC’s Project Manager documentation
showing the truck number, name of owner, California Highway Patrol CA number, and if
applicable, the DBE certification number of the truck owner for all trucks used during that
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month. This documentation shall be submitted on the Caltrans Monthly DBE Trucking
Verification, CEM-2404(F) form provided to the Consultant by the Agency’s Contract Manager.

2.3 DBE Certification and De-certification Status

If a DBE subcontractor is decertified during the life of the Agreement, the decertified
subcontractor shall notify the Consultant in writing with the date of de-certification. Ifa
subcontractor becomes a certified DBE during the life of the Agreement, the subcontractor shall
notify the Consultant in writing with the date of certification. Any changes should be reported to
the Agency’s Contract Manager within 30 days.

24 Materials or supplies purchased from DBEs will count towards DBE credit, and if a DBE
is also a UDBE, purchases will count towards the UDBE goal under the following conditions:

A If the materials or supplies are obtained from a DBE manufacturer, 100 % of the
cost of the materials or supplies will count toward the DBE participation. A DBE manufacturer is
a firm that operates or maintains a factory or establishment that produces on the premises, the
materials, supplies, articles, or equipment required under the Agreement and of the general
character described by the specifications.

B. If the materials or supplies purchased from a DBE regular dealer, count 60 % of
the cost of the materials or supplies toward DBE goals. A regular dealer is a firm that owns,
operates or maintains a store, warehouse, or other establishment in which the materials, supplies,
articles or equipment of the general character described by the specifications and required under
the Agreement, are bought, kept in stock, and regularly sold or leased to the public in the usual
course of business. To be a regular dealer, the firm must be an established, regular business that
engages, as its principal business and under its own name, in the purchase and sale or lease of the
products in question. A person may be a regular dealer in such bulk items as petroleum products,
steel, cement, gravel, stone or asphalt without owning, operating or maintaining a place of
business provided in this section.

C. If the person both owns and operates distribution equipment for the products, any
supplementing of regular dealers’ own distribution equipment, shall be by a long-term lease
agreement and not an ad hoc or Agreement-by-Agreement basis. Packagers, brokers,
manufacturers’ representatives, or other persons who arrange or expedite transactions are not
regular dealers within the meaning of this section.

D. Materials or supplies purchased from a DBE, which is neither a manufacturer nor
a regular dealer, will be limited to the entire amount of fees or commissions charged for
assistance in the procurement of the materials and supplies, or fees or transportation charges for
the delivery of materials or supplies required on the job site, provided the fees are reasonable and
not excessive as compared with fees charged for similar services.

2.5  Performance of DBE Consultants and Other DBE Subcontractors/Suppliers

A. A DBE performs a commercially useful function when it is responsible for
execution of the work of the Agreement and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially useful
function, the DBE must also be responsible with respect to materials and supplies used on the
Agreement, for negotiating price, determining quality and quantity, ordering the material, and
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installing (where applicable) and paying for the material itself. To determine whether a DBE is
performing a commercially useful function, evaluate the amount of work subcontracted, industry
practices; whether the amount the firm is to be paid under the Agreement is commensurate with
the work it is actually performing, and other relevant factors.

B. A DBE does not perform a commercially useful function if its role is limited to
that of an extra participant in a transaction, Agreement, or project through which funds are
passed in order to obtain the appearance of DBE participation. In determining whether a DBE is
such an extra participant, examine similar transactions, particularly those in which DBEs do not
participate.

C. If a DBE does not perform or exercise responsibility for at least thirty percent of
the total cost of its Agreement with its own work force, or the DBE subcontracts a greater
portion of the work of the Agreement than would be expected on the basis of normal industry
practice for the type of work involved, it will be presumed that it is not performing a
commercially useful function.

3. Title VI of Civil Rights Act of 1964. Consultant agrees to comply with Title VI of the
Civil Rights Act of 1964 (42 U.S.C. § 2000d) and its implementing regulations in 49
CFR Part 21.

4, Debarment. In contracts over $25,000, Consultant is required to certify, prior to
executing a contract, that neither it nor its principals have been debarred from certain
federal transactions by any Federal agency and to require any subcontractors with
subcontracts over $25,000 to provide a similar certification. (A copy of the required
certification is included with this Appendix.)

5. Audit and Inspection of Records. Consultant shall permit the authorized representatives
of DOT, Federal Transit Administration (FTA) or the Federal Highway Administration
(FHWA, and the Comptroller General of the United States to inspect and audit all data
and records of the Consultant relating to its performance under this Agreement from the
date of this Agreement until three (3) years after the close out of the federal grant from
which this Agreement is financed, or four (4) years after the fiscal year of the
expenditure, whichever is longer. This requirement must be passed along to
subcontractors, excluding purchase orders not exceeding $25,000.

6. Subcontractors

a. Nothing contained in this Agreement or otherwise, shall create any contractual relation
between the MTC and any subcontractors, and no subcontract shall relieve the Contractor
of his/her responsibilities and obligations hereunder. The Consultant agrees to be as fully
responsible to the MTC for the acts and omissions of its subcontractors and of persons
either directly or indirectly employed by any of them as it is for the acts and omissions of
persons directly employed by the Consultant. The Consultant's obligation to pay its
subcontractors is an independent obligation from the MTC’s obligation to make
payments to the Consultant.
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. Any subcontract in excess of $25,000, entered into as a result of this Agreement, shall

contain all the provisions stipulated in this Agreement to be applicable to subcontractors.

Consultant shall pay its subcontractors within ten (10) calendar days from receipt of each
payment made to the Consultant by the MTC.

. Any substitution of subcontractors must be approved in writing by the MTC’s Project

Manager in advance of assigning work to a substitute subcontractor.

Federal Grant Requirements. Those laws, statutes, ordinances, rules, regulations and
procedural requirements which are imposed on MTC as a recipient of federal funds are
imposed on Consultant, including compliance with 49 CFR Part 18, FTA Circular
4220.1D and the current FTA Master Agreement, a copy of which is available through
MTC.

Identification of Documents. All reports and other documents completed as part of this
Agreement shall carry the following notation on the front cover or title page:

The preparation of this report has been financed in part by grants from the Federal Transit
Administration, U.S. Department of Transportation. The contents of this report do not
necessarily reflect the official views or policy of the U.S. Department of Transportation.

Rights in Data. The Federal Government reserves a royalty-free, nonexclusive, and
irrevocable license to reproduce, publish or otherwise use, and to authorize others to use,
for Federal Government purposes: (a) the copyright in any work developed under this
Agreement; and (b) any rights of copyright to which MTC or Consultant purchases
ownership under this Agreement.

State Energy Conservation Plan. Consultant shall comply with all mandatory standards
and policies relating to energy efficiency that are contained in the State Energy
Conservation Plan issued in compliance with the Energy Policy and Conservation Act
(42 U.S.C. §6321 et seq.).

Clean Air and Water Pollution Act. Consultant agrees to comply with the applicable
requirements of all standards, orders, or requirements issued under the Clean Air Act
(42 U.S.C. § 7501 et seq.), the Clean Water Act (33 U.S.C. § 1251 et seq.), Executive
Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15).

Restrictions on Lobbying. In agreements over $100,000, Consultant is required to
execute a certificate indicating that no federal funds will be used to lobby federal officials
and to disclose lobbying activities financed with non-federal funds. (Certificate
attached.)
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APPENDIX D-1
CERTIFICATION REGARDING DEBARMENT, SUSPENSION,

AND OTHER RESPONSIBILITY MATTERS
(Third Party Contracts and Subcontracts over $25,000)

Instructions for Certification:

1.

By signing and submitting this bid or proposal, the prospective lower tier participant is
providing the signed certification set out below.

The certification in this clause is a material representation of fact upon which reliance
was placed when this transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, MTC may pursue
available remedies, including suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to MTC if
at any time the prospective lower tier participant learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier
covered transaction,” “participant,” “persons,” “lower tier covered transaction,”
“principal,” “proposal,” and “voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of rules implementing
Executive Order 12549 [49 CFR Part 29]. You may contact MTC for assistance in
obtaining a copy of those regulations.

The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower
tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized in
writing by MTC.

The prospective lower tier participant further agrees by submitting this proposal that it
will include the clause titled “Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - Lower Tier Covered Transaction,” without
modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions.

A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that it is not debarred, suspended,
ineligible, or voluntarily excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and frequency by which
it determines the eligibility of its principals. Each participant may, but is not required to,
check the Non-procurement List issued by U.S. General Service Administration.
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Nothing contained in the foregoing shall be construed to require establishment of system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a participant is not required to exceed that which does a a
prudent person in the ordinary course of business dealings normally possess.

Except for transactions authorized under Paragraph 5 of these instructions, if a participant
in a covered transaction knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily excluded from participation
in this transaction, in addition to all remedies available to the Federal Government, MTC
may pursue available remedies including suspension and/or debarment.
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTION

(1) The prospective lower tier participant certifies, by submission of this bid or proposal,
that neither it nor its “principals” [as defined at 49 CFR Section 29.105(p)] is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal department or agency.

(2) When the prospective lower tier participant is unable to certify to the statements in
this certification, such prospective participant shall attach an explanation to this proposal.

Date (Signature of authorized official)

(Type/print name and title)
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APPENDIX D-2
CERTIFICATION OF RESTRICTIONS ON LOBBYING

1, hereby certify on behalf of that:
(name and title of grantee (name of grantee)
official)

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the
award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub-recipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance is placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

Executed this day of , 2010.

By (signature of authorized official)

(title of authorized official)
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APPENDIX D-3
Exhibit 10-O1 Local Agency Proposer UDBE Commitment (Consultant Contracts)
NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

Agency: MTC |

Location: 101 — 8" Street, Oakland, CA 94607-4700

Project Description: Program for Arterial System Synchronization (PASS)

Proposal Date: | Total Contract Amount:

Proposer’'s Name:
WORK DESCRIPTION OR SERVICES TO BE |DBE Cert. No. NAME OF UDBEs PERCENTAGE
ITeEm No. SUBCONTRACTED IAND EXPIRATION (Must be certified on the date the |AMOUNT

DATE

proposals are opened - include OF EACH UDBE
UDBE address and phone number)

For Local Agency to Complete:

Local Agency Contract Number:

Federal Aid Project Number:

Federal Share:

Proposal Award Date:

Local Agency certifies that the UDBE certification(s) has been verified and all
information is complete and accurate.

Total Claimed $
Participation

%

Print Name Signature Date
Local Agency Representative

(Area Code) Telephone Number:

For Caltrans Review:

Signature of Proposer

Date (Area Code) Tel. No.

Print Name Signature Date Local Agency Bidder - UDBE Commitment (Rev 3/09)
Caltrans District Local Assistance Engineer
Distribution: (1) Copy - If this Proposer is successful fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15

days of award. Failure to send a copy to the DLAE within 15 days of award may result in de-obligation of funds for this project.

(2) Original — Local agency files
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INSTRUCTIONS - LOCAL AGENCY PROPOSER- UDBE COMMITMENT
(CONSULTANT CONTRACTS) (Revised 03/09)
ALL PROPOSERS:

PLEASE NOTE: It is the proposer’s responsibility to verify that the UDBE(s) falls into one of the
following groups in order to count towards the UDBE contract goal: 1) Black American; 2) Asian-
Pacific American; 3) Native American; 4) Women. This information shall be submitted with your
proposal. Failure to submit the required UDBE commitment will be grounds for finding the
proposal nonresponsive

UDBE is a firm meeting the definition of a DBE as specified in 49 CFR and is one of the following
groups:

Black American
Asian-Pacific American
Native American
Women

HPOONME

The form requires specific information regarding the consultant contract: Agency, Location, Project
Descriptions, Federal Aid Project Number (assigned by Caltrans-Local Assistance), Proposal Date,
Proposer’s Name, and Contract Goal.

The form has a column for the Work Item Number (or Item No’s) and Description or Services to be
Subcontracted to UDBEs. The UDBE should provide a certification number to the Consultant. Notify the
Consultant in writing with the date of the decertification if their status should change during the course of
the contract. The form has a column for the Names of certified UDBESs to perform the work (must be
certified on the date proposals are received and include UDBE address and phone number). Enter the
UDBE prime consultant and subconsultant certification numbers. Prime consultants shall indicate all
work to be performed by UDBEs including, if the prime consultant is a UDBE, work performed by its
own forces.

There is a column for the total UDBE percentage. Enter the Total Claimed UDBE Participation
percentage of items of work submitted with the proposal pursuant to the Special Provisions. (If 100% of
item is not to be performed or furnished by the UDBE, describe exact portion of time to be performed or
furnished by the UDBE.) See Notice to Bidders/Proposers Disadvantaged Business Enterprise
Information to determine how to count the participation of UDBE firms. Note: If the proposer has not
met the contract goal, the local agency must evaluate the proposer’s good faith efforts to meet the goal in
order to be considered for award of the contract.

Exhibit 10-O (1) must be signed and dated by the consultant proposing. Also list a phone number in the
space provided and print the name of the person to contact.

For the Success Proposer only, local agencies should complete the Contract Award Date and Federal
Share fields and verify that all information is complete and accurate before signing and sending a copy of
the form to the District Local Assistance Engineer within 15 days of award. Failure to submit a
completed and accurate form within the 15-day time period may result in the de-obligation of funds on
this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the
information has been verified, the District Local Assistance Engineer signs and dates the form.
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APPENDIX D4
Exhibit 10-O2 Local Agency Proposer DBE Information (Consultant Contracts)
NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM
Agency: MTC |
Location: 101 — 8" Street, Oakland, CA 94607-4700
Project Description: Program for Arterial System Synchronization (PASS)
Proposal Date: | Total Contract Amount:
Proposer’'s Name:
CONTRACT DESCRIPTION OR SERVICES TO BE |DBE Cert. No. NAME OF DBEs PERCENTAGE OF
ITEM NO. SUBCONTRACTED IAND EXPIRATION (Must be certified on the date bids |DBE
DATE lare opened - include DBE address
land phone number)
For Local Agency to Complete:
Total Claimed $
Local Agency Contract Number: Participation
Federal Aid Project Number:
Federal Share: %
Contract Award Date:
Local Agency certifies that the DBE certification(s) has been verified and all information|
is complete and accurate. -
Signature of Proposer
Print Name Signature Date
Local Agency Representative Date (Area Code) Tel. No.
(Area Code) Telephone Number:
For Caltrans Review: Person to Contact (Please Type or Print)
Print Name Signature Date Local A Bidder - DBE C itment(Rev 3/09
Caltrans District Local Assistance Engineer ocal Agency Blader - ommitment(Rev )

Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract execution.
Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this project.
(2) Original — Local agency files
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INSTRUCTIONS - LOCAL AGENCY PROPOSER DBE INFORMATION
(CONSULTANT CONTRACTS) (Revised 03/09)

SUCCESSFUL PROPOSER:

The form requires specific information regarding the consultant contract: Agency, Location, Project
Description, Federal Aid Project Number (assigned by Caltrans-Local Assistance), Proposal Date, and
Successful Proposer’s Name.

The form has a column for the Description or Services to be Subcontracted by DBEs. The DBE should
provide a certification number to the prime consultant. The form has a column for the Names of DBE
certified consultants to perform the work (must be certified on the date the proposal is received and
include DBE address and phone number). Enter DBE prime consultant’s and subconsultants’
certification numbers. The prime consultant shall indicate all work to be performed by DBEs including, if
the prime consultant is a DBE, work performed by its own forces.

Enter the Total Claimed DBE Participation percentage of items of work in the total DBE Dollar Amount
column. (If 100% of item is not to be performed by the DBE, describe the exact portion of time to be
performed by the DBE.) See Notice to Proposers/Bidders Disadvantaged Business Enterprise
Information to determine how to count the participation of DBE firms.

Exhibit 10-O (2) must be signed and dated by the successful proposer at contract execution. Also list a
phone number in the space provided and print the name of the person to contact.

For the successful proposer, Local agencies should complete the Contract Award Date and Federal
Share fields and verify that all information is complete and accurate before signing and sending a copy of
the form to the District Local Assistance Engineer within 15 days of contract execution. Failure to submit
a completed and accurate form within the 15-day time period may result in the de-obligation of funds on
this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the
information has been verified, the District Local Assistance Engineer signs and dates the form.
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APPENDIX D-5
UDBE INFORMATION—GOOD FAITH EFFORTS

Federal-aid Project No. Bid Opening Date

MTC established an Under-utilized Disadvantaged Business Enterprise (UDBE) goal of 10% for this
project. The information provided herein shows that a good faith effort was made.

Bidders shall submit the following information to document adequate good faith efforts. Bidders should
submit the following information even if the “Local Agency Bidder - UDBE Commitment” form
indicates that the bidder has met the UDBE goal. This will protect the bidder’s eligibility for award of
the contract if the administering agency determines that the bidder failed to meet the goal for various
reasons, e.g., a UDBE firm was not certified at bid opening, or the bidder made a mathematical error.

Submittal of only the “Local Agency Bidder —- UDBE Commitment” form may not provide sufficient
documentation to demonstrate that adequate good faith efforts were made.

The following items are listed in the Section entitled “Submission of UDBE Commitment” of the

Special Provisions:

A. The names and dates of each publication in which a request for UDBE participation for this
project was placed by the bidder (please attach copies of advertisements or proofs of
publication):

Publications Dates of Advertisement

B. The names and dates of written notices sent to certified UDBESs soliciting bids for this project
and the dates and methods used for following up initial solicitations to determine with
certainty whether the UDBESs were interested (please attach copies of solicitations, telephone
records, fax confirmations, etc.):

Names of Date of Follow Up
UDBEs Initial Methods and
Solicited Solicitation Dates
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C. The items of work which the bidder made available to UDBE firms, including, where
appropriate, any breaking down of the contract work items (including those items normally
performed by the bidder with its own forces) into economically feasible units to facilitate
UDBE participation. It is the bidder's responsibility to demonstrate that sufficient work to
facilitate UDBE participation was made available to UDBE firms.

Items of Work ~ Bidder Normally Breakdown of Amount  Percentage
Performs ltem Items (%) Of
(Y/N) Contract

D. The names, addresses and phone numbers of rejected UDBE firms, the reasons for the
bidder's rejection of the UDBEs, the firms selected for that work (please attach copies of
quotes from the firms involved), and the price difference for each UDBE if the selected firm
is not a UDBE:

Names, addresses and phone numbers of rejected UDBESs and the reasons for the bidder's
rejection of the UDBEs:

E. Efforts made to assist interested UDBES in obtaining bonding, lines of credit or insurance,
and any technical assistance or information related to the plans, specifications and
requirements for the work which was provided to UDBEs:
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F. Efforts made to assist interested UDBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services, excluding supplies and equipment the UDBE
subcontractor purchases or leases from the prime contractor or its affiliate:

G. The names of agencies, organizations or groups contacted to provide assistance in contacting,
recruiting and using UDBE firms (please attach copies of requests to agencies and any
responses received, i.e., lists, Internet page download, etc.):

Name of Method/Date Results
Agency/Organization of Contact

H. Any additional data to support a demonstration of good faith efforts (use additional sheets if
necessary):

Name of Proposing Company
Signature of Authorizing Official
Date






